

August 10, 2018

Tulare Regional Medical Center 896 N. Cherry Street Tulare, California 93274 Attn: Lionel Machado

RE:

Tulare Regional Medical Center

2nd Floor ICU & Step-Down Area - Nurse Call Upgrade

Christiansen Group Project No. T18-001

Lionel,

Thank you for the opportunity to provide Architectural Services for the above referenced project. Christiansen Group proposes to provide architectural services to upgrade the existing nurse call system at the TRMC 2nd Floor ICU & Step-Down unit, located at 896 N. Cherry Street, Tulare, California. We will also coordinate with the hospital's nurse call vendor for connection to the facilities existing system. It is our understanding that to get the existing hospital re-opened as scheduled we need to complete the drawings and get them approved by OSHPD by the end of August/1st part of September. We further understand that you and have some commitment from OSHPD to work with use to accomplish this approval over-the-counter in Fresno.

The following is our fee breakdown:

 Christiansen Group
 \$23,400.00

 STRUCTCON
 \$3,960.00

 Christiansen Group Consultant Mark-up @ 10%
 \$396.00

Total Design Fee

\$27,756.00

This letter shall serve as authorization to proceed with the above referenced project for the lump-sum fee to be \$27,756.00. Additional services and reimbursables will be billed per Exhibit "A". Please sign below and return this letter to me to indicate your approval. Once signed we will provide you with an agreement form for your signature.

Approved:

Please do not hesitate to contact our office if you have any questions.

Sincerely,

cc:

George J. Christiansen, AIA

Principal Architect

Hannah Falter, Adventist Health

M:\Projects\TDHS\ICU Nurse Call Upgrade\T18-001 CG Proposal\T18-001 CG Proposal LTR.001.doc

						¥200-000			884-88		Date:	9-Aug-i	8	#T18-001		
						-9373070744-0		T								
Task	Christiansen Group Work Plan Detail: TRMC ICU - Nurse Call Upgrade											Architectural Design & Documentation				
	3, 3, 3							1			I.					
					Dei	ncipal	Staff	Christianse Intern	n Gi	roup Archite	cts	1		T		
			Task			chitect	Architect	Architec	t	Drafter III	Drafter II	Drafter 1	Cłerical	Totals		
	Architectu	al Design & Doci	umentation		-r											
1	\$ 2,800	Site Investigation/As-	buik review		-l	8			_ .	8				16		
2	\$ -	Schematic Design			-			ļ	_ -					0		
3	\$ -	Design Development							-					0		
4	\$ 10,000	Construction Docume	nt		<u> </u>	24			4	40		_		64		
5	ş -	Bid & Negotiation	TOTAL COLOR						4			ļ		0		
6	S 10,600	Construction Adminis	tration			40		1	4					-18		
	<u>s</u> .						<u> </u>	-	+							
	\$ -					~~~			+	170.021.11						
	\$ -		1 T N T N N N N N N N N N N N N N N N N		1				+			<u> </u>				
	\$ -								+							
	\$ -							1	\dashv							
	\$ -								+							
	\$ -				-				+							
	\$ ·	· · · · · · · · · · · · · · · · · · ·					ļ	 	+				-			
	s -				<u> </u>				+							
	s -	****							+				1			
	\$ -		***					-								
	s -															
	\$ 23,400	Total Hours				72			0	48				128		
		Hourly Rate: Amount				250.00 18,000	\$ 125.00 \$ -	\$ 110.0	_	\$ 100.00 \$ 4,800	\$ 90.00 \$	\$ 80.00 \$	\$ 75.00 \$ 600			
	Total Professio	nal Fee			•		A Maria de Caración				-			\$ 23,400		
	Expenses	Item		Quantity	Unit P		# Days/ Tri		_	\mount	100 100 100	0.00 -3.00 				
	•	Meetings	Parking						•	\$ -						
			Mileage							\$ - \$ -						
										\$ -						
									,	\$ - \$ -	\$ -	Travel Subte	otal			
Ì									Γ	•	*		,			
				# Copies			# pages									
		Report Printing	Copies				Pages		5							
			Color Copies Binders						18							
			Covers						\$	\$						
ļ			Tabs Drawings		l				97 97 97	-						
-			CD						9	, -	\$ -	Reproductio	n Subtotal			
ĺ		Overnight Shipping Phone / Fax	Weeks						5		\$ - \$ -	Shipping Sul				
ŀ	Total Expenses		.,		I				3	·	\$ -	Connitunica	non suotoiai	\$ -		
ļ		penses Proposal												\$ 23,400		
	Duration:		and the second s		M-000200000	A-L2008066-058		<u></u>	000500	-cureros (160776366555	Tree 18 18 18 18 18 18 18 18 18 18 18 18 18		•	44100000000000000000000000000000000000		
	Notes:		•	÷												
-																

CHRISTIANSEN GROUP PROFESSIONAL FEE SCHEDULE EFFECTIVE JANUARY 1, 2017

FEES - Architecture

OL A CCICIO A TION

Fees are based on the median hourly pay rate for employees in each classification, plus indirect costs, overhead, and profit. Fee schedules for the various billing categories are:

EEE COMEDIN E

CLASSIFICATION	(Charges per hour)
Clerical	75
Drafter I	80
Drafter II	90
Drafter III	100
Architectural Intern/Project Manager	110
Staff Architect	125
Principal Architect	250
Expert Witness	300

DIRECT CHARGES

Services of Consultants:

Services of professional consultants provided by the Architect in the interest of the Owner will be billed at cost plus ten percent.

Reimbursable Expenses:

The following reimbursable expenses are in addition to the standard hourly billing rates. They include actual expenditures made by the Architect and the Architect's employees and consultants in the interest of the Owner and will be billed at cost plus ten percent:

- 1. Expense of transportation (auto mileage, \$0.65/mile)
- 2. Meals and lodging in connection with travel.
- 3. Long distance communications.
- 4. Fees paid for securing approvals.
- Expense of reproductions, excluding reproductions for the office use of the Architect and the Architect's consultants.
- 6. Postage, shipping, and handling.

Additional Services:

The following services are not included within the standard hourly billing rates and reimbursable expenses. These services will be quoted separately upon the Owner's request:

- 1. Expense of photography and video taping.
- 2. Expense of overtime work requiring higher than regular rates.
- 3. Expense of renderings, mock-ups, and models.
- 4. Expense of any additional insurance requested by the Owner in excess of that normally carried by the Architect and the Architect's consultants.

Limits of Liability:

Client agrees to limit the liability of CHRISTIANSEN GROUP, its principals and employees, to client and to all contractors and subcontractors on the project, for any claim or action arising in tort or contract, to the sum of \$27,000 or consultant's fee, whichever is greater. However, if consultant's fee exceeds \$250,000, liability to client and to all contractors and subcontractors shall not exceed \$250,000.

									Date:	9-Aug-18		#118-001	
	2500 0000000000000000000000000000000000		T		T .		T						
Task	Christiansen Group Work Plan Detail: TRMC ICU - Nurse Call Upgrade							Structural Design & Documentation					
							<u> </u>						
	200500 \$300 \$30 month contr			action of the control	Stri	uctcon							
						Licensed	Designer/Sr.			[·			
			T'ask		Principal	Engineer	Draftsman	Draftsman	Jr. Draftsman	Clerical		Totals	
	Structural	Design & Documen	ntation		1	T	1		ή				
1	\$ -	Site Investigation/As-b	uilt review									0	
2	\$ -	Schematic Design										0	
3	\$ -	Design Development										0	
4	\$ 3,960	Construction Document	t		24							24	
5	ş .	Bid & Negotiation										0	
6	\$ -	Construction Administr	ation								- NOTE -	0	
	\$ -		2-00				7120-1					ı —	
	ş .		* *******										
	ş -												
	\$ -							-					
	ş -		***************************************			-							
		-											
	\$ -												
	\$ -												
	ş .												
	<u>ş</u> -									*****			
	\$ -												
	\$ -												
	\$ -												
	\$ 3,960	Total Hours Hourly Rate:			24 \$ 165.00	\$ 150.00	\$ 90.00			0		24	
		Amount			\$ 3,960		\$ 20,00	\$ 80.00 \$ -	\$ 60.00 \$ -	\$ 50.00 \$ -	\$ - \$ -		
	Total Professi	onal Fee			·							\$ 3,960	
ļ	Expenses	Item		Quantity	Unit Price	# Days/ Trip		Amount		115.6 Ex			
Ì	шаренеез		Parking	Quantity	CINC I LICC	rr Days/ Tup	,	\$ -					
			Mileage		,			\$.					
								\$ -					
								\$. \$ -					
-								\$ -	\$ -	Travel Subtot	al		
ĺ				# Copies		# pages							
			Copies			* (,		Ş -					
			Color Copies					\$ -					
			Binders Covers					\$ - \$ -					
			Tabs					ş -					
-			Drawings CD					\$ -		D			
l		Overnight Shipping	(i)					\$ - \$ -	\$ - \$ -	Reproduction Shipping Subt			
L		Phone / Fax	Weeks					\$ -	\$ -	Communicati	on Subtotal		
	Total Expense	s spenses Proposal										\$ -	
1	TOTAL ESC CC F	rhenses Linhosai		GV-100 Accessor								\$ 3,960	
	Duration:			. , . , . ,		The second second						· · · · · · · · · · · · · · · · · · ·	
3	Notes:	•										İ	
l													

STRUCTCON

CONSULTING STRUCTURAL ENGINEERS

1700 FULTON FRESNO, CA 93721 PHONE: (559) 266-7887 FAX: (559) 266-5368 structco@pacbell.net

STRUCTCON HOURLY BILLING RATES

As of: January 2015

Principal	\$165
Structural Engineer	\$150
Designer/Sr. Draftsman	\$90
Draftsman	\$80
Jr. Draftsman	\$60
Clerical	\$50