
 
May 10,2021 
 
Sandra Ormonde – CEO 
Tulare Regional Medical Center 
869 Cherry Street 
Tulare, CA  93274 

Proposal / Contract for Professional Services_____       KA #: 20-104.02 
 
I am pleased to submit this proposal for Limited Architectural Construction 
Administration Services for the existing Tower 1 Expansion at Tulare 
Regional Medical Center. 
The scope of work is located within the existing partially completed 4 story 
Tower 1 Expansion located on the main campus at: 
Tulare Regional Medical Center, 869 Cherry Street, City of Tulare, 
State of California 93274. 
Tulare Regional Medical Center wishes to provide compliance for and 
maintain “active”, the original OSHPD Construction Permit S-100747-54 for 
the Tower 1 Expansion. This contract expires December 31, 2021 at 
11:59pm.  
It is our understanding that the construction permit as noted above is still 
“active”.  
The facility – TRMC and the IOR - Gary Sutherlin have stated that minimal 
construction activities have been on-going in order to legally preserve the 
OSHPD construction permit. The IOR will provide documentation to Kluger 
Architects and OSHPD supporting the on - going construction activities. 
The facility – TRMC wishes to continue these minimal construction 
activities active. The term of this proposal is thru Midnight December 31, 
2021 which is the expiration date for this contract.  
Kluger Architects will perform basic Construction Administration - CA task 
as we deem necessary to assist in supporting the limited on -going 
construction activities. These duties are outlined per CBC section 7-141 
“Administration of Construction”.  
Other basic CA task such as site visits, answering RFI’s, meetings and 
coordination with OSHPD representatives, interpretation of the contract 
documents and review of submittals or construction activities may also be 
performed, if needed. 
No other engineers or consultants are part of this proposal or scope. 
Should they be needed Kluger Architects will add them to the project with 
prior permission/approval from TRMC by the CEO of TRMC or written 
authorized agent for TRMC. 
If TRMC elects to delegate a person or persons as their agent for this 
project the name(s) of the person(s) must be given to Kluger Architects in 
writing to act of behalf of TRMC.  
This Proposal is also intended to satisfy the requirements of the California 
Business and Professions Code Sections that a contract of this nature for 
the performance of Architectural Services be in writing. 
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Basic Limited Construction Administration Services: 
Basic Fee:  
Construction Administration:  

Architecture ONLY:  
Billed Monthly as follows: 
 
A. Basic Monthly Fee……………………….$1.800.00 per Month 

( 6 months 7-1-2021 thru 12-31-2021 X 1,800.00/mo. = 
$10,800.00 ) 
 

B. Individual task to be billed hourly as needed, estimated not 
to exceed $10,000.00 total for the 6 month period from July 
1st, 2021 to December 31th, 2021. 

 
*Plus reimbursable expenses per the attached '2021 Kluger 
Architects, Inc., terms and conditions’. 
* Hourly Rates are based upon “Kluger Architects 2021 Hourly 
Rate Sheet”, attached. 

Terms of Payment  

- Retainer fee at time of proposal acceptance: N/A 
- Billed monthly based on work completed and payments due 

30 days from the date of the invoice. 
 

Services deemed as Reimbursable or not part of the basic 
Contract, to be billed separately as an extra service or reimbursable 
expense. 

1. Exclusions: 

− Any other Permit that has expired or may expire during the 
course of the on -going delays. 

− Architectural Scope outside the scope indicated within this 
proposal 

− Renderings, models, or Exhibits for City Planning Approval 
Hearings. 

− Structural Engineering 
− Plumbing Engineering. 
− Mechanical Engineering. 
− Fire Sprinkler Engineering 
− Any other type of consultant or engineer, or engineering 

specialist. 
− Construction Administration beyond this scope as outlined in this 

proposal. 
− Interior Design services. 
− ADA upgrades or any kind  
− Structural, analysis, calculations, or assessment of the building 

other than for the lighting supports for this specific scope. 
− Relocation of Utility services to the existing building. 
− Relocation of Easements to the existing property. 
− Structural upgrade of the existing building and / or its 

components. 
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− Civil Engineering. 
− Landscape Design or Architecture. 
− Infrastructure upgrades to the existing Structural, Mechanical, 

Electrical and Plumbing systems 
− Electrical Load testing to be billed as a reimbursable, as needed. 
− Telephone and computer/data wiring and equipment layout or 

diagrams and/or consultant(s), by Owner. Coordination included. 
− Emergency Power analysis or changes. 
− Medical Gases systems (Medical Air, Oxygen, Nitrogen, and 

Vacuum). 
− Air Balance Testing to be billed as a reimbursable, as needed. 
− Equipment List or installation. 
− Licensing of the facility. 
− Remediation or support of existing violations or non-compliant 

areas. 
− As-Built drawings and preparation. 
− Traffic and Parking Engineers. 
− Any building department plan check, or permit/processing fees. 
− Blueprint, delivery and plotting costs, traveling or mileage 

expense plus 10% mark-up. 
− Construction Cost Estimating, by consultant or contractor.  
− Dry Utility Consultant, if needed. 
− Value Engineering or changes to plans upon value engineering. 
− Revisions to plans due to changes in scope of work. 
− Toxic studies or seismic reports or seismic upgrades to existing 

facilities, if needed. 
− Asbestos research, reports or recommendations, by consultant, 

if needed. 
− Security system drawings, by other consultant(s). 
− Any other items not specifically included in the scope of services 

as listed within this proposal. 

Summary 

Kluger Architects reserves the right to renegotiate any portion of this 
proposal based upon significant alterations to the scope of work 
described within.  
This proposal is based upon limited CA scope in order to maintain the 
main OSHPD construction permit for Tower 1.  
NOTE: There might be other permits that have expired due to the lengthy 
construction duration of this project.  

Limitation of Liability 

Kluger Architects will not and cannot be responsible for permits that may 
already have expired or may expire during the course of this on-going 
lengthy construction period.  
These permits may include but are not limited to: City of Tulare Planning, 
Tulare County permits, Air Quality control, Erosion and Drainage, Civil or 
site work, Helipad Authorization, Air Traffic Control Permission, Health 
Department, MOU’s and others.  
To the maximum extent permitted by law, the client agrees to limit the 
liability of the design professional and his sub consultants for clients 
damages so that the total aggregate liability of the design professional 
and his sub consultants shall not exceed the design professionals total 
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fee for the services rendered on this project. This limitation shall apply 
regardless of the cause of action or legal theory pled or asserted. 
 
 

Mediation 

In an effort to resolve any conflicts during the design and construction of 
the project or following completion of the project, the client agrees that all 
disputes between them arising out of or relating to this agreement or the 
project shall be the subject of non-binding mediation unless the parties 
agree otherwise.  
The client – TRMC and Kluger Architects, Inc. further agree to include a 
similar mediation provision in all agreements with independent 
contractors and consultants retained for the project and to require all 
independent contractors and consultants also to include a similar 
provision in all agreements with their subcontractors, sub-consultants, 
suppliers and fabricators, thereby providing for mediation as the primary 
method for dispute resolution between parties to all those agreements. 

Terms 

This proposal is based upon the 'Terms and Conditions' attached and is 
good for a period of 60 days. This proposal if accepted will followed under 
the standard AIA Contract for Construction Administration Services. This 
proposal may be terminated by either party with 60 – Sixty days written 
notice. 

Agreement 

This scope and contract will expire on 11:59PM local time, DECEMBER 
31, 2021. At which time the facility – TRMC with written notice may elect 
to continue this agreement with amendments mutually acceptable to both 
parties, otherwise this agreement will automatically expire. 
Acceptance of this agreement shall be constituted by signatures of 
concerned parties below: 
 
 

   May 10, 2021 
        
Charles Kluger, AIA  Date   Sandra Ormonde-CEO    Date 
Kluger Architects, Inc.  Tulare Local Healthcare District 
CA24283                                                   Tulare Regional Medical Center  
 










	Kluger Architects will not and cannot be responsible for permits that may already have expired or may expire during the course of this on-going lengthy construction period.
	These permits may include but are not limited to: City of Tulare Planning, Tulare County permits, Air Quality control, Erosion and Drainage, Civil or site work, Helipad Authorization, Air Traffic Control Permission, Health Department, MOU’s and others.
	To the maximum extent permitted by law, the client agrees to limit the liability of the design professional and his sub consultants for clients damages so that the total aggregate liability of the design professional and his sub consultants shall not ...

